

No. NU/ENGG-115/LUM/Pt-II/2008-134

Dated: 10<sup>th</sup> August 2018

### **ADDENDUM**

In continuation to the NIT published on 9<sup>th</sup> August 2018, one item is hereby added as below.

Sl. No.	N/Work	Estimated Amount (₹)	Earnest Money Deposit (₹)	Cost of tender document (₹)	Completion time
1.	Construction of Toe wall & Side Drain behind Staff Quarters at Central Block, NU, Hqrs. Lumami.	13,26,200.00	26,525.00	500.00	03(Three) months

Other contents of the NIT will remain the same.

Sd/-  
Vice-Chancellor